



Appendix-3

This Memorandum of Understanding (MOU) is entered into

Between

**World Wide Fund for Nature - India, [hereinafter referred to as WWF-India]
and**

**VIVEKANANDA COLLEGE, THAKURPUKUR [hereinafter referred to as VC] for Implementation of
plantation project**

**Now, therefore, this MOU witnesses the details of the programmatic understanding between
WWF-India and VC on the following pages:**

June, 2022

PRINCIPAL
VIVEKANANDA COLLEGE
Thakurpukur, Kol-63



WWF-India and VC MOU for Implementation of plantation project

About WWF

WWF-India has been working on issues related to biodiversity conservation, sustainable livelihoods and governance, and climate change. The Environment Education programme of WWF-India is working towards informing, inspiring and empowering Children, Youth and Citizens to take action for a Sustainable Planet.

About VC:

The Objective of the College, advancement of learning, strongly manifests the spirit of Education for Empowerment. Accordingly, Vivekananda College ever since its inception has empowered thousands of young people, particularly those displaced from the erstwhile East Pakistan and also those belonging to the backward communities of the area. The college, in fact, enjoys now the rare distinction of catering to the educational needs of a composite section of young learners belonging to both the urban middle class of the southern suburbs of Kolkata and the rural poor of South Bengal to holding high our inner motive force 'Tomoso ma jyotirgamoy' i.e 'from darkness, lead us to the light'.

Background:


WWF-India will be planting 3000 saplings of indigenous tree species at select locations, West Bengal to increase green cover around urban dwellings as well as degraded forests, schools, communities, public places etc.

WWF India is entering partnership with NGOs, schools, education boards, state departments for carrying out need based plantation of indigenous trees as approved by WWF India at mutually finalized locations with following purpose:

1. On board key stakeholders who can offer relevant skills, expertise and support essential for the afforestation activity
2. To ensure that only native species are planted as per the local geographies
3. Identification and selection of areas requiring afforestation activity
4. Support to ensure highest survival of the trees planted during the campaign

Therefore, it is proposed that VC will be undertaking the project on plantation of 100 no. of saplings at a suitable location in the college Campus (mention location/state) and ensure survival of atleast 70% of the trees planted during the campaign.

WWF – India and VC herein agree to carry out the project as specified under –


27/1/22

1. That WWF-India will provide native plant saplings to VC for carrying out plantation of 100 saplings as per the proposal (Annex A).
2. The VC agrees to carry out the activities as outlined in the proposal (Annex A) and submit all the deliverables as mentioned in the proposal attached along with.
3. Each activity shall be implemented in accordance with the implementation plan approved by WWF India, diligently, efficiently
4. That VC will complete the work as per the proposal (Annex A) as per the timelines mentioned in deliverables
5. That VC will work in close coordination with *Dr. Saswati Sen, State Director, of WWF-India, WBSO* while implementing/ undertaking the project.
6. That VC will submit a project report on the work done as per the timelines mentioned in deliverables to the WWF-India, West Bengal State Office.
7. Reports/assignments/any other deliverables will be submitted in mutually agreed format, in soft copy/hard copy (for photographs tif file/CD/DVD etc).
8. WWF India shall not provide any additional funds in respect of work done outside the scope of the Project and the implementation plan and takes no responsibility whatsoever for any such work or activity which is outside the scope of this Agreement.
9. This MoU and all matters arising out of or in connection with assignment shall be confidential between the VC and WWF-India.
10. No deviation from the approved proposal and its activities will be permitted, without written consent from WWF-India or either party.
11. The parties to this MoU shall not be liable to each other for failure or delay in the performance of any of its obligations under this MoU for the time and to the extent such failure or delay is caused by riots, civil commotion, wars, hostilities between nations, government laws, orders regulations, embargoes, actions by the government(s) or any agency thereof, act of God, storms, fires, accidents, strikes, sabotages, epidemic, explosions, or other similar or different contingencies beyond the reasonable control of the respective parties to this MoU.
12. In case the Organisation fails to initiate the assignment in the specified period, for reasons not attributed to WWF-India or reasons provided by the Consultant for the delay are not considered valid or convincing; WWF-India may terminate the assignment under this MoU.
13. In case of any disputes, the jurisdiction will be New Delhi.
14. Further details for this MoUs are given in Section A, B, C and D on the following pages.

VC will sign and adhere to WWF India's Code of conduct policy.

A. DETAILS OF THE ORGANISATION/AGENCY

1. Title of the Project	
	Plantation campaign
2. Contact details of the Parties	
1	WWF-India, West Bengal State Office Tata Centre, Tata Centre, Annex Building, 43, J.L.Nehru Road, Kolkata, West Bengal 700001 Phone : E-mail: ssen@wwfindia.net
2	Vivekananda College, Thakurpukur Address: 269, D.H.Road, Kolkata-700063 Phone : 6291084989 E-mail : vivekanandacollege63@gmail.com

B. DETAILS OF THE MOU

1. Objective(s)	
1	Ensure plantation of native species of trees as per geographical location
2	Take measures and strive towards survival of atleast 70% of the saplings
3. Approach for implementation	
	As per the proposal (Annex A)
5. Monitoring and Evaluation/ Implementation indicators	
	VC will submit progress report as per the deliverables mentioned in section C. State Head will closely monitor the implementation locally and report to EE division at the Secretariat.
6. Reporting	
	The project VC will send reports to the State Head, WWF India, WBSO (Dr. Saswati Sen, State Director)
7. MoU Period	
	(6 months) July, 2022- Dec, 2022



C: Deliverables

Narrative and Financial Report timelines (in provided templates)

Sr. No	Particulars	For the period	Date of Submission
1	1 st report: Project implementation report (Photographic evidence)	7 days from the date of plantation	Within 10 days after completion of this period
2	2 nd report: An initial review report on survival and growth of plants	Upon completion of one month of the plantation activity	Within 10 days after completion of this period
	3 rd report: Review report on survival and growth of plants	Upon completion of three months of the plantation activity	Within 10 days after completion of this period
3	4 th report: A mid review report on survival and growth of plants	Upon completion of 6 months of plantation activity	Within 10 days after completion of this period
4	Final report: Final report on overall survival rate of the saplings planted during the campaign	Upon completion of 12 months of plantation activity	Within 10 days after completion of this period

[Signature]
27/6/22

PRINCIPAL
VIVEKANANDA COLLEGE
Thakurpukur, Kol-63.

Annex A

Project Proposal

VC in partnership with WWF India will carry out plantation of 100 saplings as per the following plan.

Key Objectives:

- Ensure plantation of native species of trees as per geographical location
- Take measures and strive towards survival of atleast 70% of the saplings

Deliverables

- Plantation of 100 saplings across mutually agreed upon locations.
- Strive towards ensuring survival of minimum 70% of plants

Key Activities:

- Procurement of saplings from a nursery
- Procurement of high quality saplings (3 ft height) as per the list approved by WWF India
- Identify land requiring afforestation activities
- Carry out plantation at **Vivekananda College Campus**
- Carry out monitoring of the plants as per the timelines mentioned in deliverables

Timeline:

To be monitored as per mentioned in deliverables

Monitoring and Evaluation:

Monitoring Strategy	Target & Outcome	Frequency of monitoring	Key performance indicators
<ul style="list-style-type: none"> • Number of trees planted • Monitoring of survival of trees 	Plantation of 100 saplings at yyyy	Growth of saplings will monitored in following manner: 1st review: After 7 days of plantation 2nd review: After 30 days of plantation 3rd review : Upon completion of 3 months of plantation 4th review: Upon completion of 6 months of plantation Final review: Upon completion of 12 months of plantation	<ul style="list-style-type: none"> • Survival rate of plants after 30 days of plantation • Survival rate of plants after 3 months of plantation • Survival rate of plants after 6 months of plantation • Survival rate of plants after 12 months of plantation


 23/4/22
 PRINCIPAL
 VIVEKANANDA C.
 Thakurpukur

AS PART OF MoU to be Signed Attendance to WWF Program on
21.12.2019

NOTICE

Date: 17.12.2019

Eco Club will organize an Interactive Session for the student's of Biological Sciences on 21.12.2019 (Saturday) from 12:00 noon in Vivekananda Sabhaghar.

Speaker: Dr. Kuladeep Roy
Assistant Manager
WWF India
West Bengal State Office

Topics of discussion:

1. How to become engaged in some organization like WWF India
2. Skill Development for Outdoor Field Activities.

Hkpo9a
17/12/19
Principal



A Memorandum of Understanding (MOU) had been done signed between World-Wide Fund for Nature-India, and Eco-Club Vivekananda college, Thakurpukur for Implementation of plantation project on 27th August, 2022. The plants that were planted are- *Aata*, *Kathanl*, *Thailand All time Aam*, *Anrapali All time Aam*, *lichi*, *Mallika Aam*, *Aamlaki*, *Neem*, *Guava*, *Bel*, *Kathbadam*, *Shegun*, *Jaam*, *Bokul*, *Sonajhuri* and *Palash*.




ANIMAL ADOPTION-ZOO



Certificate for Adoption of Zoo Animal

This is to certify that EEO CLUB Vivekananda College, 269, D H Road, Kolkata-700063, has adopted a Fishing Cat of Zoological Garden, Alipore for the period from 31.03.2023 to 30.03.2024 on payment of Rs. 30,000/- (Thirty Thousand only) and after executing an agreement with the Director, Zoological Garden, Alipore on 31.03.2023.

We are pleased to acknowledge your support towards adopting the aforesaid animals.


Jyoti Das, I.F.S.

Director

Zoological Garden, Alipore

Dated:

31st March, 2023



A Fishing Cat
has been adopted by
ECO CLUB Vivekananda College

269, D H Road, Kolkata-700063
from

31/03/2023 to 30/03/2024




WELCOME TO OUR ZOO FAMILY

This is to certify that four (4) Officer/Staff of ECO CLUB Vivekananda College, 269, D H Road, Kolkata-700063 is entitled to enter the Zoological Garden, Alipore once in a month.
This entry pass is valid for the period from 31.03.2023 to 30.03.2024.

Date: 31.03.2023

Director
Zoological Garden
Alipore



AS PART OF MoU Signed Attendance to WWF Program on 03.10.2023





Appendix-3


This Memorandum of Understanding (MOU) is entered into

Between

World Wide Fund for Nature - India, [hereinafter referred to as WWF-India]
and
VIVEKANANDA COLLEGE, THAKURPUKUR [hereinafter referred to as VC] for Implementation of
plantation project

Now, therefore, this MOU witnesses the details of the programmatic understanding between
WWF-India and VC on the following pages:

June, 2022


PRINCIPAL
VIVEKANANDA COLLEGE
Thakurpukur, Kol-63



WWF-India and VC MOU for Implementation of plantation project

About WWF

WWF-India has been working on issues related to biodiversity conservation, sustainable livelihoods and governance, and climate change. The Environment Education programme of WWF-India is working towards informing, inspiring and empowering Children, Youth and Citizens to take action for a Sustainable Planet.

About VC:

The Objective of the College, advancement of learning, strongly manifests the spirit of Education for Empowerment. Accordingly, Vivekananda College ever since its inception has empowered thousands of young people, particularly those displaced from the erstwhile East Pakistan and also those belonging to the backward communities of the area. The college, in fact, enjoys now the rare distinction of catering to the educational needs of a composite section of young learners belonging to both the urban middle class of the southern suburbs of Kolkata and the rural poor of South Bengal to holding high our inner motive force 'Tomoso majyotirgamoy' i.e 'from darkness, lead us to the light'.

Background:


WWF-India will be planting 3000 saplings of indigenous tree species at select locations, West Bengal to increase green cover around urban dwellings as well as degraded forests, schools, communities, public places etc.

WWF India is entering partnership with NGOs, schools, education boards, state departments for carrying out need based plantation of indigenous trees as approved by WWF India at mutually finalized locations with following purpose:

1. On board key stakeholders who can offer relevant skills, expertise and support essential for the afforestation activity
2. To ensure that only native species are planted as per the local geographies
3. Identification and selection of areas requiring afforestation activity
4. Support to ensure highest survival of the trees planted during the campaign

Therefore, it is proposed that VC will be undertaking the project on plantation of 100 no. of saplings at a suitable location in the college Campus (mention location/state) and ensure survival of atleast 70% of the trees planted during the campaign.

WWF – India and VC herein agree to carry out the project as specified under –




27/1/22



1. That WWF-India will provide native plant saplings to VC for carrying out plantation of 100 saplings as per the proposal (Annex A).
2. The VC agrees to carry out the activities as outlined in the proposal (Annex A) and submit all the deliverables as mentioned in the proposal attached along with.
3. Each activity shall be implemented in accordance with the implementation plan approved by WWF India, diligently, efficiently
4. That VC will complete the work as per the proposal (Annex A) as per the timelines mentioned in deliverables
5. That VC will work in close coordination with *Dr. Saswati Sen, State Director, of WWF-India, WBSO* while implementing/ undertaking the project.
6. That VC will submit a project report on the work done as per the timelines mentioned in deliverables to the WWF-India, West Bengal State Office.
7. Reports/assignments/any other deliverables will be submitted in mutually agreed format, in soft copy/hard copy (for photographs tif file/CD/DVD etc).
8. WWF India shall not provide any additional funds in respect of work done outside the scope of the Project and the implementation plan and takes no responsibility whatsoever for any such work or activity which is outside the scope of this Agreement.
9. This MoU and all matters arising out of or in connection with assignment shall be confidential between the VC and WWF-India.
10. No deviation from the approved proposal and its activities will be permitted, without written consent from WWF-India or either party.
11. The parties to this MoU shall not be liable to each other for failure or delay in the performance of any of its obligations under this MoU for the time and to the extent such failure or delay is caused by riots, civil commotion, wars, hostilities between nations, government laws, orders regulations, embargoes, actions by the government(s) or any agency thereof, act of God, storms, fires, accidents, strikes, sabotages, epidemic, explosions, or other similar or different contingencies beyond the reasonable control of the respective parties to this MoU.
12. In case the Organisation fails to initiate the assignment in the specified period, for reasons not attributed to WWF-India or reasons provided by the Consultant for the delay are not considered valid or convincing; WWF-India may terminate the assignment under this MoU.
13. In case of any disputes, the jurisdiction will be New Delhi.
14. Further details for this MoUs are given in Section A, B, C and D on the following pages.

VC will sign and adhere to WWF India's Code of conduct policy.


27/6/22
PRINCIPAL
VIVEKANANDA COLLEGE
Thakurpukur, Kolkata-53

A. DETAILS OF THE ORGANISATION/AGENCY

1. Title of the Project	
	<u>Plantation campaign</u>
2. Contact details of the Parties	
1	WWF-India, West Bengal State Office Tata Centre, Tata Centre, Annex Building, 43, J.L.Nehru Road, Kolkata, West Bengal 700001 Phone : E-mail: ssen@wwfindia.net
2	Vivekananda College, Thakurpukur Address: 269, D.H.Road, Kolkata-700063 Phone : 6291084989 E-mail: vivekanandacollege63@gmail.com

VIVEKANANDA COLLEGE
Thakurpukur, Kol-63

B. DETAILS OF THE MOU

1. Objective(s)	
1	Ensure plantation of native species of trees as per geographical location
2	Take measures and strive towards survival of atleast 70% of the saplings

3. Approach for implementation	
	<u>As per the proposal (Annex A)</u>

5. Monitoring and Evaluation/ Implementation indicators	
	VC will submit progress report as per the deliverables mentioned in section C. State Head will closely monitor the implementation locally and report to EE division at the Secretariat.

6. Reporting	
	The project VC will send reports to the State Head, WWF India, WBSO (Dr. Saswati Sen, State Director)


7. MoU Period	
	(6 months) July, 2022- Dec, 2022



C: Deliverables

Narrative and Financial Report timelines (in provided templates)

Sr. No	Particulars	For the period	Date of Submission
1	1 st report: Project implementation report (Photographic evidence)	7 days from the date of plantation	Within 10 days after completion of this period
2	2 nd report: An initial review report on survival and growth of plants	Upon completion of one month of the plantation activity	Within 10 days after completion of this period
	3 rd report: Review report on survival and growth of plants	Upon completion of three months of the plantation activity	Within 10 days after completion of this period
3	4 th report: A mid review report on survival and growth of plants	Upon completion of 6 months of plantation activity	Within 10 days after completion of this period
4	Final report: Final report on overall survival rate of the saplings planted during the campaign	Upon completion of 12 months of plantation activity	Within 10 days after completion of this period


27/6/22

PRINCIPAL
VIVEKANANDA COLLEGE
Thakurpukur, Kol-63

AS PART OF MoU to be Signed Attendance to WWF Program on
21.12.2019

NOTICE

Date: 17.12.2019


Eco Club will organize an Interactive Session for the student's of Biological Sciences on 21.12.2019 (Saturday) from 12:00 noon in Vivekananda Sabhaghar.

Speaker: Dr. Kuladeep Roy
Assistant Manager
WWF India
West Bengal State Office

Topics of discussion:

1. How to become engaged in some organization like WWF India
2. Skill Development for Outdoor Field Activities.

H. K. Das
17/12/19
Principal



A Memorandum of Understanding (MOU) had been done signed between World-Wide Fund for Nature-India, and Eco-Club Vivekananda college, Thakurpukur for Implementation of plantation project on 27th August, 2022. The plants that were planted are- *Aata, Kathani, Thailand All time Aam, Amrapali All time Aam, lichi, Mallika Aam, Aamlaki, Neem, Guava, Bel, Kathbadam, Shegun, Jaam, Bokul, Sonajhuri and Palash.*




ANIMAL ADOPTION-ZOO



Certificate for Adoption of Zoo Animal

This is to certify that E C O CLUB Vivekananda College, 269, D H Road, Kolkata-700063, has adopted a Fishing Cat of Zoological Garden, Alipore for the period from 31.03.2023 to 30.03.2024 on payment of Rs. 30,000/- (Thirty Thousand only) and after executing an agreement with the Director, Zoological Garden, Alipore on 31.03.2023.

We are pleased to acknowledge your support towards adopting the aforesaid animals.


Tapas Das, I.E.S.
Director

*Dated:
31st March, 2023*

Zoological Garden, Alipore



A Fishing Cat
has been adopted by
ECO CLUB Vivekananda College

269, D H Road, Kolkata 700063
from

31/03/2023 to 30/03/2024




WELCOME TO OUR ZOO FAMILY

This is to certify that four (4) Officer/Staff of ECO CLUB Vivekananda College, 269, D H Road, Kolkata-700063 is entitled to enter the Zoological Garden, Alipore once in a month.
This entry pass is valid for the period from 31.03.2023 to 30.03.2024.

Date: 31.03.2023

Director
Zoological Garden
Alipore

ENTRY PASS



AS PART OF MoU Signed Attendance to WWF Program on 03.10.2023

